Table A-9 - Remedial Action Alternative J
Full Removal from Navigation Areas (G-P ASB Upland Disposal) (Supplemental EIS Modified Preferred Near-Term Remedial Action Alterna
Whatcom Waterway Area

Unit No. of Total
Item Unit Cost Units Cost
Mobilization/Demobilization PERCENT 4% $14,943,000 $598,000
Outer/Mid Whatcom Waterway - SSU 1
- Cap CY $15.0 42,800 $642,000
- Hydraulic Dredge and Pipeline Transfer to G-P ASB CcYy $4.0 570,000 $2,280,000
Head of Whatcom Waterway (30' Channel) - SSU 2
- Cap CYy $15.0 34,000 $510,000
- Hydraulic Dredge and Pipeline Transfer to G-P ASB cYy $4.0 80,000 $320,000
Head of Whatcom Waterway (18' Channel) - SSU 3
- Cap CcY $15.0 0 $0
- Hydraulic Dredge and Pipeline Transfer to G-P ASB (037 $4.0 40,000 $160,000
G-P Log Pond - SSU 4
- Maintain existing Interim Action cap - - - -
G-P ASB -SSU 5
- Cap CcY $15.0 146,700 $2,201,000
- Hydraulic Dredge and Pipeline Transfer to G-P ASB CcY $4.0 10,000 $40,000
Port Log Rafting Area - SSU 6
- Cap CcY $15.0 48,700 $731,000
- Hydraulic Dredge and Pipeline Transfer to G-P ASB (037 $4.0 60,000 $240,000
Starr Rock - SSU 7
- Cap CcY $15.0 145,900 $2,189,000
1&J Street Waterway - SSU 8
- No Action - - - -
Disposal - G-P ASB Upland CDF
- Internal sheet piling wall to separate disposal area from ASB LF $2,400 1,000 $2,400,000
- Silt curtains LS $150,000 1 $150,000
- Structural cap CY $22.0 140,000 $3,080,000
Engineering Design PERCENT 10% $14,943,000 $1,494,000
Construction Monitoring/Management PERCENT 5% $14,943,000 $747,000
Long-term Monitoring LS $500,000 1 $500,000
Contingency PERCENT 30% $18,282,000 $5,485,000
TOTAL ESTIMATED COST $23,767,000
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